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NOTES:

TWO CHANGEABLE MESSAGE SIGNS (CMS) SHALL BE
PLACED IN ADVANCE OF THE PROJECT FOR BOTH
DIRECTIONS OF TRAVEL FOR ONE WEEK PRIOR TO
THE START OF CONSTRUCTION. THE CMS MAY THEN
BE REMOVED AND USED AT THE DISCRETION OF THE
ENGINEER. THE COST OF THE SETTING, REMOVING,
AND MAINTAINING SHALL BE INCLUDED IN THE COST
OF THE PAY ITEM.

EFK+Moen, LLC

Civil Engineering Design
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